



City of Sycamore
WWTP Demolition
Bid Opening
February 16, 2023

Item Number	Item Description	N-Trak	Fowler Enter	MRD Group	NISC
	Addenda	Y	Y	Y	Y
	Bid Bond	Y	Y	Y	Y
1	Demolition of Clarifier #1	\$ 35,111.00	\$ 36,200.00	\$ 50,000.00	\$ 26,866.00
2	Demolition of Clarifier #2	\$ 35,111.00	\$ 36,200.00	\$ 50,000.00	\$ 26,866.00
3	Demolition of Pump House Onsite	\$ 13,649.00	\$ 6,500.00	\$ 20,000.00	\$ 34,048.00
4	Demolition of Aeration Basin	\$ 88,662.00	\$ 138,550.00	\$ 220,000.00	\$ 183,694.00
5	Demolition of Existing Pump House- External (North Cross Street)	\$ 12,085.00	\$ 5,800.00	\$ 20,000.00	\$ 32,722.00
6	Site Restoration and Clean-up	\$ 14,562.00	\$ 67,250.00	\$ 17,550.00	\$ 182,884.00
Total		\$ 199,180.00	\$ 290,500.00	\$ 377,550.00	\$ 487,080.00