



City of Sycamore

DEMOLITION PROJECT – 258 LUCAS STREET

Addendum #1

December 3, 2020
1 Page

This addendum is issued for the purpose of clarifying the intent of the contract documents and plans and also for making necessary corrections, deletions, and/or additions to the documents and plans. This addendum shall supersede any information found with the Contract Documents, Plans or previous addenda.

Each bidder shall include this document into their proposal along with entering the information and signing below.

Company	Signature of Authorized Personnel	Date
---------	-----------------------------------	------

Clarifications:

1. Project Requirements:

The following paragraphs shall be added to the Project Requirements Section

- The gas service has been terminated at the street by Nicor in 2019. No further action is required.
- City will arrange and pay for the termination of all the overhead utility lines at the street.
- The provision for removing items from inside and outside the house before demolition is for the collection of any items to be salvaged. However, the removal of the materials and equipment in the basement is to assure these do not get comingled with the fill in the basement. These items would not have to be removed first as long as the City is able to inspect the area before the floor and walls are broken up to see that all is cleared out.